Northline Studio

Design / Technology / Delivery

Statement of Work

A shared plan.
A clear way forward.

Prepared for

Harbor & Field Manufacturing

180 Market Street
Indianapolis IN 46204

Project	Regional equipment rollout
Prepared	October 25, 2026
Target date	December 15, 2026

Project overview

Equip the regional team with a consistent, practical service kit.

Proposed deliverables

Description	Qty	Unit price	Total
Field equipment kit Ready for daily field operations.	12	$1,400.00	$16,800.00
Regional onboarding session Hands-on setup and team enablement.	3	$2,700.00	$8,100.00
Operations handbook A shared reference for the next phase.	1	$1,800.00	$1,800.00

Deliverable total $26,700.00

Working together

Scope & acceptance

Agree the project responsibilities, delivery milestones and acceptance criteria before work begins. Any additional work should be scoped and approved in writing.

Commercial terms

Confirm the fee schedule, payment dates and any project assumptions in the final agreement. Keep the approved service terms with this scope of work.

Approval

Please review the agreed scope and terms before signing.

Client

Date:

Provider

Date:

northline.example.com / studio@example.com